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Dept./Division Dane County Department of Public Works Contract# l:Jo4lo Admin will assign 

Vendor Name Dimension IV Madison Design Group Addendum D Yes ~ No 

Vendor MUNIS # 22952 Type of Contract 

~ Dane County Contract 
Brief Contract Third and Fourth Floor Offices Remodel at the • Grant 

Title/Description City County Building • County Lessee 

• County Lessor 

Contract Term 3/19/19-9/27 /19 • Intergovernmental 

• Purchase of Property 
Total Contract 

$78,800.00 
Amount 

• Property Sale 

• Other 

D $10,000 or under- Best Judgment (1 quote required) 

D Between $10,000 - $36,000 ($0 - $25,000 Public Works) (3 quotes required) 

Purchasing ~ Over $36,000 ($25,000 Public Works) (Formal RFB/RFP required) I RFB/RFP # I 319004 

Authority D Bid Waiver - $36,000 or under ($25,000 or under Public Works) 
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D N/A - Grants, Leases, Intergovernmental, Property Purchase/Sale, Other 

MUNIS Req. Org Code Obj Code Amount $78,800.00 
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Year Org Code Obj Code Amount $ 

A resolution is required if the contract exceeds $100,000 ($40,000 Public Works). 
A copy of the Resolution must be attached to the contract cover sheet. 

Resolution D Contract does not exceed $100,000 ($40,000 Public Works) - a resolution is not required. 

~ Contract exceeds $100,000 ($40,000 Public Works)- resolution required. Res# 625 

~ A copy of the Resolution is attached to the contract cover sheet. Year 2018 

Contract Review/Approvals 
Date Out Comments 

Corporation Counsel 

Risk Management 

County Executive 

Dane County Dept. Contact Info Vendor Contact Info 
Name Scott Carlson Name A James Gersich 

Phone# 608-266-4179 Phone# 608-829-4453 
Email carlson. scott@cou ntyofdane. com Email jgersich@dimensionivmadison.com 

Address 
1919 Alliant Energy Center Way 

Address 
6515 Grand Teton Plaza, Ste. 120 

Madison, WI 53713 Madison, WI 53719 
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• Non-standard contract. 
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COUNTY OF DANE 

ARCHITECTURAL/ ENGINEERING PROFESSIONAL SERVICES AGREEMENT 

SIGNATURE PAGE 

Date: March 19, 2019 

Project No.: 319004 

Agreement No.: ________.l_,_{),....lo,,__'-J~(p=---­
TIDS AGREEMENT is between the County of Dane, by its Department of Public Works, Highway & 
Transportation, hereinafter referred to as "COUNTY'', and Dimension IV Madison Design Group, 6515 
Grand Teton Place, Suite 120, Madison, WI, 53719, hereinafter called the "A/E". 

WITNESSETH 

WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as 
follows: 

Third & Fourth Floors Offices Remodel 

WHEREAS, COUNTY deems it advisable to eng~ge the services of the A/E to furnish professional 
services in connection with this project, and 

WHEREAS, COUNTY has authority to engage such services, and 

WHEREAS, the A/E represents that it is in compliance with the applicable Wisconsin Statutes relating to 
the registration of architects and professional engineers and designers, and has agreed to furnish 
professional services for COUNTY, 

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements, 
the parties hereto agree as set forth in the following pages, which are annexed hereto and made a part 
hereof. 

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date. 

Dimension IV Madison Design Group 

A. James Gersich 

Printed Name 

Principal 

Title 

02-0654330 

Federal Employer Identification Number (FEIN) 
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COUNTY OF DANE 

Joseph T. Parisi, County Executive Date 

Scott McDonell, County Clerk Date 
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1. ARTICLE 1: SCOPE OF AGREEMENT 

I .A. This Agreement between COUNTY and the person or firm, duly licensed under the laws 
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as 
the "A/E" shall be governed by the following Terms and Conditions. 

1.B. The A/E shall provide technical and professional services under this Agreement. The 
Terms and Conditions of this Agreement shall apply to modifications made to this 
Agreement and shall apply to both the services rendered in the creation of the design and 
to the additional services called for in carrying out the design. 

l .C. The A/E shall serve as the professional technical advisor and consultant to COUNTY in 
matters arising out of or incidental to the performance of this Agreement and in that 
capacity, the A/E shall not have a contractual duty or responsibility to any other person or 
party or individual regarding the services under this Agreement, except as that duty may 
arise under the laws of the State of Wisconsin. The A/E is not an agent of the COUNTY 
within the meaning of s. 893.80 or 895.46, Wis. Stats. 

1.D. Professional services performed or furnished under this Agreement shall be based on the 
care and skill ordinarily used by members of the profession involved, who practice under 
the authority of and who are governed by the license issued under the Wisconsin Statutes 
and the Wisconsin Administrative Code. The standard of care for architectural and 
engineering services under this Agreement shall include designing buildings, structures 
and/ or related infrastructural systems that comply with all applicable building and safety 
codes. 

l .E. By accepting this Agreement, the A/E represents possession of the necessary skill and 
other qualifications to perform work under this Agreement and is familiar with the 
practices in the locality where such services and work shall be performed. 

l .F. The A/E shall review and become familiar with the current Division 00 & 01 requirements 
utilized by COUNTY in construction contracts and shall provide services and work, 
consistent with such requirements, so that the Contractor's schedule is not negatively 
impacted. 

l.G. The A/E shall be professionally responsible for work performed under this Agreement. 
Upon written approval of COUNTY, the A/E may subcontract work to an approved 
consultant under this Agreement, to the specific extent authorized by COUNTY. The 
authorization to subcontract shall not relieve the A/E of professional or contractual 
responsibility for any work performed or delivered under this Agreement. The 
authorization to subcontract shall not be construed to create any contractual relationship 
between COUNTY and such consultant. 

l .H. Subcontracts for services under this Agreement shall provide that work performed under 
such subcontract, shall be subject to provisions of this Agreement and shall also provide 
that any professional duty or responsibility pertaining thereto shall be accomplished to the 
benefit of COUNTY. Upon request, an electronic copy of each such subcontract for 
which COUNTY approval is granted shall be furnished to COUNTY. 

1.I. The A/E may substitute consultants or professional staff under this Agreement only to the 
specific extent authorized by COUNTY in writing. 

l.J. In the performance of this Agreement, the A/E shall become familiar with and perform 
such services in accordance with the specifications set forth in the Request for Proposals 
document. The COUNTY reserves the right to update County Master Specifications 
Division 00 and Division 01 at any time, including after the signing date of this 
Agreement. The A/E shall use and conform to the most current County Master 
Specifications Division 00 and Division 01 available at the time of Final Review 
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Documents and the A/E shall not be eligible for a change order based upon alterations to 
said County Master Specifications Division 00 and Division 01 occurring after the date of 
Agreement signing. 

2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED 

2.A. General: 

2.A. l) Services are to be provided by the A/E in each of the following phases: 

Design Development Phase 
Construction Documents Phase 
Bidding Phase 

2.A.2) An assigned COUNTY Public Works Project Manager will be the A/E's contact 
in securing COUNTY direction and for arranging the necessary meetings with 
COUNTY or other County Departments and obtaining the approvals required by 
COUNTY. 

2.A.3) The A/E shall create a log of all COUNTY and A/E generated design changes 
resulting from meetings and communications from COUNTY. This log shall be 
kept throughout the entire design process and submitted to COUNTY every two 
(2) months. 

2.A.4) The term "written" or "in writing" may be either electronic or hard copy 
documentation, unless otherwise stated or directed by COUNTY. 

2.B. Study Phase: NOT USED 

2.C. Schematic Design Phase: NOT USED 

2.D. Design Development Phase: 

2.D. l) The A/E shall review the program and functional requirements, plans and 
specifications of record, (to the extent that such documents are reasonably 
available), and applicable COUNTY standards and guides or other written 
direction by COUNTY. The A/E shall establish the limiting parameters of the 
design as defined by the instructions issued to it by COUNTY, to determine if the 
design concept is achievable within the schedule and budget proposed by 
COUNTY. 

2.D.2) To the extent necessary, the A/E shall facilitate investigation of the site for 
existing conditions which differ from those indicated in the record drawings or 
which could have a detrimental impact on the achievement of the work called for 
under the project. 

2.D.3) Within seven (7) calendar days of receipt of the program and functional 
requirements, plans and specifications of record, the A/E and COUNTY shall 
schedule a meeting to review the A/E's design concept and such other matters as 
are necessary to establish that at this preliminary point, the proposed design 
concept is consistent with the requirements of COUNTY. 

2.D.4) The A/E shall document the results of design meetings, including design factors 
agreed to, with any instructions furnished by COUNTY to carry out such factors, 
including, but not limited to: 
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Existing site conditions 
Project cost estimates 
Cost-value trade offs 
Quality requirements 
Special material requirements 
Communications requirements 
Engineering requirements 

2.0.5) The A/E shall furnish a copy of the documentation produced under this 
Paragraph to each participant attending a design concept meeting. 

2.0.6) In agreements which involve renovation or remodeling of or additions to existing 
facilities, the A/E shall evaluate the suitability of existing building elements, 
materials and equipment for reuse in the renovated project. Reasonably 
accessible areas shall also be observed by the A/E or its consultants to evaluate 
existing major mechanical, plumbing and electrical systems. Any of the 
foregoing considered to be economically reusable shall be reported to COUNTY 
and may be reused unless directed otherwise by COUNTY. 

2.0.7) The A/E shall provide sufficient, alternative design solutions on major design 
features to allow COUNTY to ascertain that the recommended design achieves a 
practical programmatic and economic solution, within the limitations of the 
authorized program, schedule and budget. Include staffing and occupancy 
considerations provided by COUNTY. 

2.0.8) The major design features, equipment and systems that must be evaluated 
include, but are not limited to: 

Structural systems 
Building envelope (wall, window and roofing) systems 
Work space configuration 
Life safety systems 
Heating, ventilating and air conditioning & associated controls 
Plumbing & associated controls 
Electrical & associated controls 
Lighting systems & associated controls 
Telecom systems 
Audio I visual systems 
Facility security systems & associated controls: 
• Doors, locks, & hardware 
• Surveillance, cameras, recording devices 
Facility signage 

2.0.9) The analysis of major design features and systems shall include initial and life 
cycle cost comparisons. The A/E shall utilize the Uniform Guide of Life Cycle 
Cost Factors provided by COUNTY in the calculation of life cycle costs. 

2.0.10) The A/E shall provide a working analysis of each major design feature included 
in the selected design concept, with constraints and dependencies that is 
sufficiently complete to allow commencement of the Construction Documents 
Phase. 

2.0.10) a. The A/E shall prepare preliminary drawings, specifications and other data 
tailored to the project that fix and describe the size and character of the 
entire project as to major design features and systems and such other 
essentials outlined by COUNTY. 
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2.D. l 0) a.(l) The preliminary drawings shall include plans, elevations, sections 
and details at a scale which is sufficient to fully illustrate the 
design concepts, materials and finishes to be employed. 
Drawings shall be in format as approved by COUNTY. 

2.D.10) a.(2) The outline specifications shall include relevant specific 
information for Division 01 - Bidding and Contract Requirements 
and a list of the applicable technical divisions. 

2.D.10) b.The A/E shall prepare a Design Report with appendix that includes: 

2.D.10) b.(l) A time estimate for completion of each separate phase of the work 
(Design, Construction Documents, Bidding and Construction). 

2.D.10) b.(2) A detailed estimate of project cost based on the preliminary 
design concept, which indicates that the project budget limitations 
will not be exceeded. Factors influencing the cost feasibility of 
each major division of the specification and related drawings shall 
be identified. 

2.D. l 0) b.(3) An analysis of the biddability and constructability of the project 
within the time allowed by COUNTY. 

2.D.10) b.( 4) An identification of any part of the work that might require 
special monitoring or consideration during construction to prevent 
quality control problems, delays, or cost escalation. Include any 
long lead time equipment or materials, items which interface with 
difficulty, areas of work requiring significant care, sequencing or 
precision in installation and full or partial User occupancy during 
construction. 

2.D.10) b.(5) As a safeguard against unforeseen bidding conditions, the A/E 
may recommend appropriate alternate bids for COUNTY's 
consideration. Such alternates shall be identified and developed 
at no additional cost to this Agreement. 

2.D.11) Upon determination by the A/E that the final design is represented by the 
preliminary drawings and specifications, those documents along with a final 
Design Report shall be submitted to COUNTY for review and concurrence prior 
to commencement of Construction Documents. 

2.D.11) a.The A/E shall provide COUNTY with up to four (4) sets and one (1) 
electronic file of the Design Report with appendix, preliminary drawings 
and outline specifications for review and coordination purposes. Electronic 
documents shall be in a format approved by COUNTY. 

2.D.11) b.COUNTY will issue a list of recommended changes/ corrections to be 
incorporated into the documents. Within seven (7) calendar days of 
receipt, the A/E shall transmit written replies to review comments issued 
by COUNTY. Directions by COUNTY shall be incorporated into the 
design, unless the A/E shall have explained objections to COUNTY and 
obtained prior written approval of noncompliance from COUNTY before 
proceeding with related work. 

2.D.11) c. The A/E or COUNTY may call a further preliminary review meeting, when 
necessary to finalize the design concept. Written replies to additional 
COUNTY comments shall be made before proceeding to the Construction 
Documents Phase. 
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2.D.11) cl.Approval of these documents by COUNTY will complete the Design 
Development Phase, whereupon COUNTY will issue written instruction to 
the A/E to proceed to the Construction Documents Phase. 

2.0.12) Design Development Phase deliverables shall be: 

2.D.12) a. Three (3) bound, hard copies of drawings (full size-typical of all 
submissions) & specifications (in 8½ x 11 format-typical of all 
submissions); and 

2.0.12) b. Electronic version of all documents delivered on a USB flash drive or 
compact disk: 

( 1) Drawings in AutoCAD 2014 ( or earlier version); 
(2) Specifications in Word 2010 ( or earlier version); and 
(3) Adobe Acrobat 11 (or earlier version) of drawings and specifications 

(PDFs converted from Word, AutoCAD, or other programs; minimize 
pdffile size by converting files rather than scanning printouts). 

2.0.12) c. Construction cost estimate. 

2.E. Construction Documents Phase: 

2.E.l) Upon receipt of written instructions from COUNTY, the A/E shall prepare 
Construction Documents for bidding and construction of the project. The 
Construction Documents shall provide the detailed requirements for the 
successful construction of the entire project. 

2.E.2) Construction Documents shall comply with the COUNTY Master Specifications 
Division 00 and Division 01. 

2.E.3) The Construction Documents shall be internally consistent in terms of 
coordination between: 

2.E.3) a. Work of the A/E and its consultants. 

2.E.3) b. Requirements of various divisions or trades. 

2.E.3) c. Drawings and specifications. 

2.E.4) During this phase, the A/E shall develop and provide documents for the systems 
designed under this Agreement which will achieve a biddable and constructible 
project, compliant with all applicable building and safety codes and within the 
assumption of professional responsibility set forth in this Agreement. These 
services shall include, but not be limited to: 

2.E.4) a. Coordination, to protect the integrity of the design and facilitate 
construction with: 

2.E.4) a.(l) Manufacturers: Ensure that manufactured items called for in the 
documents are currently available and will fit, interface and perform 
as required to achieve design intent. 

2.E.4) a.(2) Consultants: Ensure that information necessary to their work is 
provided in a timely manner and that consultants exchange 
information with each other and the A/E. 

2.E.4) a.(3) Utility Companies: Determine the standard operating procedures 
and time requirements for obtaining the services and the cooperation 
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of the utility companies involved in the execution of the project. 
Provide this information in writing to interested parties as needed. 

2.E.4) a.(4) Occupying Agency: Ensure that program-required furniture, finishes 
and equipment layout is suitable so as to be compatible but not 
interfere with access to, placement or operation of the mechanical, 
electrical or plumbing appurtenances. 

2.E.4) a.(5) Governmental authorities having jurisdiction over the work: 

2.E.4) a.(S)(a) The A/E shall submit documents for approval to public 
agencies having jurisdiction over the project and after 
obtaining such approval of those agencies, the A/E shall file 
two (2) copies of such approval with COUNTY. 

2.E.4) a.(6) Such other agencies, boards, associations or individuals whose 
activities could impact or interfere with the successful completion of 
the project. 

2.E.4) b. Inclusion in the Construction Documents of: 

2.E.4) b.(l) Plans, elevations and sections at a scale which is sufficient to give a 
full and complete understanding of the construction, dimensions 
thereof, materials to be employed, location of utilities and any other 
pertinent data. 

2.E.4) b.(2) Details, diagrams, schedules, photo reproductions and other graphic 
methods appropriate to define work required to be performed to 
accomplish the purposes of the project. 

2.E.4) b.(3) Description of existing conditions of site and / or structures with 
sufficient clarity to permit their use without ambiguity in the bidding 
and construction process. 

2.E.4) c. Inclusion in the specifications documents of bidding and contract 
requirements, special provisions and / or appendices, and technical sections. 
Unless otherwise agreed to by COUNTY in writing, the format shall 
generally follow the divisions of the Construction Specifications Institute. 
If approved by COUNTY in writing, short form specifications for limited 
scope work may be included on the drawings in lieu of Construction 
Specifications Institute format specification sections. 

2.E.4) c.(l) The technical sections of the specifications shall completely and 
concisely describe the materials and services to be employed or 
installed by the construction contractor(s) in the work. These 
specifications shall describe the work to be done and shall be 
arranged by work or material in appropriate divisions with suitable 
cross-references for clarity and continuity. 

2.E.4) c.(2) The technical sections of the specifications shall be carefully worded 
to allow a clear understanding of the work required by each of the 
construction contractors and their subcontractors, and to describe the 
responsibility for the work required to be performed by such 
contractor(s), individually and collectively, for the performance of 
work required to deliver the project complete, without ambiguity as 
to which technical sections of the specifications cover each element 
of work. 
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2.E.4) c.(3) The technical sections of the specifications shall clearly state the 
minimum grade, quality, and type of materials and workmanship 
required. These specifications shall not restrict competition, where it 
is available, but shall state a level of quality, which can be 
objectively determined by persons normally engaged in the type of 
trade or practice described. 

2.E.4) c.(4) When two (2) or more manufacturers offer on the open market 
materials, equipment or devices of equal quality and usability needed 
for the project, each such known manufactured product shall be 
specified for potential use on the project. 

2.E.4) c.(5) The professional judgment of the A/E or the direction of the 
COUNTY may limit competition to a brand name, process, or 
technique of manufacture. 

2.E.4) c.(6) The A/E shall compile and include in the construction contract 
documents a summary listing of all submittals required for the 
project from the construction contractor(s). Included shall be shop 
drawings, samples, cuts, catalogs, models, mockups and other 
preliminary information needed from the contractors to describe how 
they will fulfill their responsibilities under their contracts. 

2.E.5) Upon determination by the A/E that the final project design is represented by 
completed Construction Documents, those documents shall be submitted to 
COUNTY for review and concurrence prior to release for bidding. 

2.E.5) a. The A/E shall provide COUNTY with up to four ( 4) sets of final drawings 
and specifications for final review in a format and standard specified by the 
COUNTY. 

2.E.5) b. COUNTY will issue a list of recommended changes / corrections to be 
incorporated in the final documents. The A/E shall within seven (7) 
calendar days transmit written replies from the A/E and its sub-consultants 
to review comments issued by COUNTY or for which clarification requests 
were identified or for which changes were authorized at the final design 
review meeting and communicated to the A/E. Directions by COUNTY 
shall be incorporated into the documents. 

2.E.6) Prior to submission of the final documents, the A/E shall call for a final review 
meeting with COUNTY, if needed, to finalize and prepare for publication of the 
final bidding documents, with any conditions required by COUNTY. 

2.E. 7) At the time of delivery of the final documents, the A/E shall report to COUNTY, 
in writing with updated estimates of project costs, life cycle cost when requested, 
and schedules. 

2.E.8) COUNTY will print and distribute drawings and specifications for bidding 
purposes without cost to the A/E. The A/E shall provide the original drawings, 
original specifications and an electronic copy of both the drawings and original 
specifications for printing by COUNTY, in a format as approved by COUNTY. 
If the A/E is directed by COUNTY to acquire the necessary printing services, 
these services shall be a reimbursable expense as provided in Article 4.C. hereof. 
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2.E.9) Constructions Documents Phase deliverables shall be: 

2.E.9) a. 60% Construction Documents: 

(1) Updated constrction cost estimate; 
(2) Three (3) bound, hard copies of Drawings & Specifications; and 
(3) Electronic version of all documents delivered on a USB flash drive or 

compact disk: 
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and 
b) Specifications in Word 2010 (or earlier version). 

2.E.9) b. 95% Construction Documents: 

(I) From this point forward the project will be split in two & two sets of 
documents will be delivered: 
a) Fourth Floor Offices Remodel 
b) Third Floor Offices Remodel 

(2) Updated constrction cost estimate for each project; 
(3) Three (3) bound, hard copies of Drawings & Project Manual for each 

project; and 
(4) Electronic version of all documents for each project delivered on a 

single USB flash drive or compact disk: 
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and 
b) Project Manual in Word 2010 (or earlier version). 

2.E.9) c. Final Construction Documents: 

2.F. Bidding Phase: 

(I) Updated constrction cost estimate for each project; 
(2) Original unbound, hard copy of Drawings and Project Manual for each 

project in full size, paper format; 
(3) Two (2) bound, hard copies of Drawings and Project Manual for each 

project; 
(4) One (I) bound, hard copy of Drawings and Project Manual for each 

project to be submitted by A/E to State of Wisconsin, City of Madison, 
other entity for stamped approval; and 

(5) Electronic version of all documents for each project delivered on a 
single USB flash drive or compact disk: 
a) Drawings in AutoCAD 2014 (or earlier version): 

1. Each digital sheet shall be complete with x-refs or base plan 
sheets included and attached; 

2. All external data from non-AutoCAD programs (e.g., Excel or 
Word) shall be included and attached; and 

3. Include copy of Plot Style Table (ctp file) used to print 
drawings. 

b) Drawings in Adobe Acrobat 11 ( or earlier version; minimize pdf 
file size by converting files from AutoCAD or other programs); 

c) Project Manual in Word 2010 (or earlier version); and 
d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize 

pdf file size by converting files from Word or other programs, 
rather than scanning printouts). 

2.F.l) The Bidding Phase shall commence with the publication of the Invitation to Bid 
and shall conclude with the award of the number of contracts necessary to 
achieve the purposes of construction. 
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2.F.2) The A/E shall serve as the professional technical consultant and advisor to 
COUNTY during the bidding process, including the preparation for and 
participation in Pre-Bid Conferences. 

2.F.3) The A/E shall answer all pre-bid questions from contractors in an addendum and 
prepare any additional addenda necessary, for COUNTY to authorize, print and 
distribute as appropriate. 

2.F.4) The A/E shall assist COUNTY by evaluating and making recommendations to 
COUNTY on the qualifications of prospective construction contractors and 
subcontractors. 

2.F.5) The A/E shall assist COUNTY in analyzing bids and negotiating with the lowest, 
qualified, responsible bidders as deemed appropriate by COUNTY. 

2.F.6) If the low bids submitted by qualified, responsible bidders exceed available 
funds, as determined by COUNTY, the A/E shall revise and change the 
Construction Documents as approved by and without additional cost to 
COUNTY that will permit a proper award of the contract(s) within the approved 
estimate of project cost or other funding limitation. 

2.F.7) In the event that there is a reduction in scope to keep the project within budget 
and this results in low bid(s) which total less than the construction budget, then 
the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted 
program work back into the project. 

2.F.8) Upon construction contract offer, the A/E shall immediately prepare construction 
documents which incorporate the bid documents, addenda issued, alternate bids 
accepted and negotiated contract deductions, all of which are incorporated in the 
Construction Documents. Such work shall be completed in a timely fashion, but 
no later than seven (7) calendar days, so that construction is not delayed. 

2.G. Construction Phase: NOT USED 

3. ARTICLE 3: COUNTY'S RESPONSIBILITIES 

3.A. COUNTY will determine the project scope for which the professional design services are 
required and will fully cooperate in achieving completion of that work. 

3.B. COUNTY will establish an internal operating procedure for timely and proper 
performance of any COUNTY duty required to fulfill the needs of the project. 

3.C. COUNTY will provide available information regarding the requirements for the project, 
which set forth COUNTY's objectives for program, schedule and overall budget. 
COUNTY will make available to the A/E data known to COUNTY or requested by the 
A/E, which may be needed for the fulfillment of the professional responsibility of the A/E. 
This data may include, but is not limited to, prints of existing buildings or record drawings 
and COUNTY standards and guides. Such documents will be the most recent and accurate 
available. The use of any such data by the A/E shall be without contractual or legal 
significance unless otherwise established elsewhere in this Agreement. However, 
providing of documents by COUNTY shall not relieve the A/E from the responsibility for 
conducting a field survey to verify existing conditions as specified herein. 

3.D. COUNTY will communicate to the A/E the format of the documents required to be 
submitted. 

3.E. COUNTY will examine documents submitted by the A/E and will render decisions 
regarding them promptly, to avoid unreasonable delay in the progress and sequence of the 
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A/E's work. COUNTY will coordinate review comments from the User agency and 
COUNTY staff prior to issuance to the A/E. 

3.F. COUNTY will distribute Construction Documents and any necessary addenda to 
prospective bidders, and conduct the bid opening for the project. 

3.G. COUNTY will prepare and process the Agreements between COUNTY and A/E, and 
between COUNTY and construction contractor(s). 

3.H. Unless otherwise specified in this Agreement, COUNTY will arrange for services of a 
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests, 
inspections and reports as required by law or deemed necessary by COUNTY. 

4. ARTICLE 4: COMPENSATION 

4.A. A/E fees for basic services will be compensated by COUNTY in accordance with the 
Terms and Conditions of this Agreement as follows: 

4.A.1) COUNTY will pay the A/Ea lump sum fee of $78,800.00. 

4.A. I) a. The A/E fee for professional services shall be in accordance with the terms 
of this Agreement and based on the scope of services contained in the 
Request for Proposals dated January 22, 2019, including any subsequent 
Addenda. 

4.A.I) b. The A/Eis authorized to proceed through completion of the Bidding Phase 
Phase. The A/E Fee is limited to $78,800.00, until written instructions to 
proceed are provided by COUNTY. 

4.A. I) c. The construction budget for this project is still to be determined. This 
amount excludes all construction costs of contingency and unless stated 
otherwise in this Agreement, hazardous materials abatement or 
remediation. 

4.A.2) No change in fee shall result from change orders to construction contracts unless 
such change is described as an Additional Service under Article 4.D. of this 
Agreement and approved by COUNTY. When the A/E's Design Report estimate 
indicates a revised project cost and such revision is approved by COUNTY, the 
amount of the lump sum fee may be renegotiated. 

4.A.3) In the event the lowest acceptable construction bids exceed the fixed limit of 
construction, as shown above plus any COUNTY increases approved before 
bidding, COUNTY will do one or more of the following: 

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce the 
project cost; 

4.A.3) b. Authorize the rebidding of the project within a reasonable time; and/ or 

4.A.3) c. Give written approval of an increase in such fixed limit. 

4.A.4) In the case of 4.A.3.a. above, the A/E shall revise the drawings and specifications 
as necessary to bring the construction cost within the fixed limit. These revisions 
shall be completed by the A/E without additional compensation. 

4.A.5) In the case of 4.A.3.a. or 4.A.3.b. above, no additional fees will be allowed for 
rebidding or for an increase in allocated funds. 
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4.B. The A/E's Compensation for Additional Services, as described in Article 4.D., will be 
computed as follows: 

4.B. l) Principals' time at a fixed rate of $165.00 per hour, unless separate amounts are 
provided for each Principal. For the purposes of this Agreement, the Principal is: 

A. James Gersich 

4.B.2) Other design staff shall be billed at these fixed rates: 

Senior design architect I engineer:$165.00-150.00 per hour 

Junior design architect/ engineer:$135.00-75.00 per hour 

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and 
include overhead costs for clerical support and mandatory and customary benefits 
such as statutory employee benefits, insurance, sick leave, holidays and 
vacations, pensions and similar benefits for persons in consultation, research and 
design in producing drawings, specifications and other documents pertaining to 
the project and for services during construction at the site. 

4.C. Reimbursable Expenses: 

4.C. l) Reimbursable Expenses are actual, incidental expenses incurred by the A/E, its 
employees or consultants, in the interest of the project and are not included in 
overhead costs for the Fees for Basic Services (4.A.) and Additional Services 
( 4.D.). Reimbursable Expenses shall be incurred or contracted for only with 
PRIOR written approval from COUNTY. Such approval shall be based on a 
written proposal delineating the nature of the services, the time involved, the 
estimated cost thereof, and the individuals or firms involved. Payment Requests 
from consultants and construction contractors providing these Reimbursable 
Expenses shall be reviewed by the A/E to check the accuracy of and entitlement 
to the sums requested. Reimbursable Expenses may include, but are not limited 
to, the following incidental expenses: 

4.C. l) a. Expense of reproduction of drawings and specifications, excluding the 
review sets required in Article 2. 

4.C. l) b. Expense of a site survey when needed. 

4.C. l) c. Expense of a geotechnical investigation and soils and material testing when 
required. 

4.C. l) d. Expense of State and / or City review fees when required. 

4.C.2) Expenses not eligible for reimbursement shall include, but are not limited to, 
indirect project overhead costs associated with the Fees for Basic Services (4.A.) 
and Additional Services (4.D.) such as mileage, travel, lodging, replication of 
drawings for the design development meetings and subsequent design meetings, 
preliminary and final review document printing, handling and postage, cost of 
correspondence transmittals, telephone expenses, and CAD / electronic graphic 
services. Such expenses shall be included as part of the Lump Sum fee. 

4.D. Additional Services: 

4.D. I) The following services are in addition to but are not covered in Article 4.A. 
These services may be identified as part of the A/E's fee proposal and included 
with the lump sum fee as such. Compensation for these additional services or 
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other services must be requested by the A/E, and subsequently approved by 
COUNTY PRIOR to proceeding with the work. If the additional services are 
requested after the Agreement has been issued, such authorization shall be based 
on a written proposal delineating the nature of the services, the time involved, the 
estimated cost thereof, the effect on the project schedule and the individuals or 
firms involved. When authorized, an Agreement Change Order will be used to 
modify the A/E's Agreement. 

4.D. l) a. Providing planning surveys, program revision, site feasibility, or 
comparative studies of prospective sites. 

4.D. l) b. Revising previously approved drawings, specifications or other documents 
after written approval of Design Development Phase, to accomplish 
changes not initiated by the A/E other than record documents and revisions 
normally to be expected or required to correct deficiencies in the approved 
drawings and specifications. 

4.D. l) c. Preparing detailed models, perspective or renderings. 

4.D. l) d. Preparing documents for alternate bids or petitions for waiver when 
requested by COUNTY and, requiring significant additional time and 
expense on the part of the A/E or its consultants. 

4.D.l) e. Obtaining or participating in third party Value Engineering/ Enhancement 
of the project when directed by COUNTY. 

4.D. l) f. Providing services other than corrective design work and record documents, 
after final payment to the construction contractor(s). 

4.D.l) g. Providing services requested by COUNTY for or in connection with the 
selection of specific movable furniture, fixtures and equipment (FFE) by 
the occupying agency during the Construction Phase. 

4.D. l) h. Providing services as expert witness in connection with any public 
hearings, arbitration proceeding, or the proceedings of a court of record 
except when the A/E is party thereto. 

4.D. l) i. Providing historical preservation research or documentation. 

4.D.1) j. Providing specialized design services, including, but not limited to 
Sustainability design or LEED certification, vibration, wind or acoustical 
analysis, energy modeling. 

4.D.1) k. Participation in post-project evaluations. 

4.E. Payments to the A/E: 

4.E.1) Payments of the A/E's lump sum fee will be made monthly, in proportion to 
services performed as confirmed by COUNTY, to increase the compensation to 
the following percentages of the lump sum fee at the completion of each phase of 
the work. 
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4.E.2) If both projects are let for bidding, the full 100% fee shall be paid. If the only the 
Fourth Floor Office Remodel is let for bidding, 98% of the fee shall be paid. If 
the only the Third Floor Office Remodel is let for bidding, 97% of the fee shall 
be paid. 

4.E.3) Payments for COUNTY-approved Reimbursable Expenses as defined in Article 
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made 
monthly upon request. 

4.E.4) An A/E whose work is found deficient or fails to conform to the requirements set 
forth in the Agreement, is not entitled to further payments, until corrected to the 
satisfaction of COUNTY. 

4.E.4) a. Payments to the A/E may be withheld for damages sustained by COUNTY 
due to error, omission, unauthorized changes or negligence on the part of 
the A/E. COUNTY will notify the A/E in writing of the alleged, specific 
damages and amounts involved, on a timely basis. 

4.E.5) Payments to the A/E will not be withheld due to disputes between construction 
contractor(s) and COUNTY. 

4.E.6) If the project is suspended for more than three (3) months in whole or in part, the 
A/E will be paid fees for services performed prior to receipt of written notice 
from COUNTY of the suspension, together with Reimbursable Expenses then 
due and reasonable expenses resulting from this suspension, as approved by 
COUNTY. If the project is resumed after being suspended for more than three 
(3) months, the A/E's compensation will be subject to renegotiation. 

5. ARTICLE 5: ACCOUNTING RECORDS 

5.A. Records of the A/E's direct personnel, consultants, and reimbursable expenses pertaining 
to the project shall be kept in accordance with Generally Accepted Accounting Principles 
(GAAP) and shall be available to COUNTY or an authorized representative throughout 
the term of this Agreement and for at least three (3) years after final payment to the A/E. 

6. ARTICLE 6: TERMINATION OF AGREEMENT 

6.A. This Agreement may be terminated by COUNTY without cause upon ten (10) calendar 
days written notice to the A/E. In the event of termination, the A/E will be paid fees for 
services performed to termination date, reimbursable expenses then due, and termination 
expenses as approved by COUNTY. Work performed prior to the date of termination 
shall be in accordance with the terms and conditions of this Agreement. Upon 
termination, the results of such work shall immediately be turned over to the COUNTY 
Project Manager and is a condition precedent to further payment by COUNTY. 

6.B. In the event the Agreement between the A/E and any consultant on this project is 
terminated, the results of work by that consultant shall immediately be turned over to the 
A/E. 

7. ARTICLE 7: OWNERSHIP OF DOCUMENTS 

7.A. All drawings and specifications, renderings, models, scale details, approved copies of shop 
drawings and other such documents prepared by the A/E or any consultant pursuant to this 
Agreement shall become the property of COUNTY on completion and acceptance of any 
of the A/E's work, or upon termination of the Agreement, and shall be delivered to 
COUNTY upon request. 
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7.B. Documents prepared under this Agreement may be used by COUNTY for informational 
purposes without additional compensation to the A/E. 

7.C. Specifications and isolated, detail drawings inherent to the architectural / engineering 
design of the project, whether provided by the COUNTY or generated by the A/E, shall be 
available for future use by the parties to this Agreement and other parties, each at their 
own risk. 

8. ARTICLE 8: LIABILITY- HOLD HARMLESS AND INDEMNIFICATION 

8.A. A/E shall indemnify, hold harmless and defend COUNTY, its boards, commissions, 
agencies, officers, employees and representatives against any and all liability, loss 
(including, but not limited to, property damage, bodily injury and loss of life), damages, 
costs or expenses which COUNTY, its officers, employees, agencies, boards, 
commissions and representatives may sustain, incur or be required to pay by reason of A/E 
furnishing the services required to be provided under this Agreement, provided, however, 
that the provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or 
expenses caused or resulting from the acts or omissions of COUNTY, its agencies, boards, 
commissions, officers, employees or representatives. The obligations of A/E under this 
paragraph shall survive the expiration or termination of this Agreement. 

9. ARTICLE 9: PROFESSIONAL LIABILITY INSURANCE 

9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and 
maintain a professional liability insurance policy with at least $1,000,000 in coverage that 
provides for payment of the insured's liability for errors, omissions or negligent acts 
arising out of the performance of the professional services required under this Agreement. 
The A/E shall provide up-to-date, accurate professional liability information on the A/E's 
Data Record, including amount of insurance, deductible, carrier and expiration date of 
coverage. Upon request by COUNTY, the A/E shall furnish COUNTY with a Certificate 
of Insurance showing the type, amount, deductible, effective date and date of expiration of 
such policy. Such certificate shall also contain substantially the following statement: "The 
insurance covered by this certificate shall not be canceled, the coverage changed or 
reduced by endorsement, by the insurance company, except after thirty (30) calendar days 
written notice has been received by COUNTY." The A/E shall not cancel or materially 
alter this coverage without prior written approval by COUNTY. The A/E shall be 
responsible for consultants maintaining professional liability insurance during the life of 
their Agreement. 

10. ARTICLE 10: OTHER INSURANCE 

JO.A. The A/E and its consultants retained under terms of this Agreement shall: 

JO.A. I) Maintain Worker's Compensation Insurance: 

JO.A. I) a. Procure and maintain Worker's Compensation Insurance as required by 
State of Wisconsin Statutes for all of the A/E's and consultant's 
employees engaged in work associated with the project under this 
Agreement. 

IO.A.I) b. Maintain Employer's Liability Insurance with a policy limit of not less 
than $1,000,000 per occurrence and $2,000,000 in the aggregate. 

1 0.A.2) Procure and maintain during the life of this Agreement, and until one year after 
the completion of this Agreement, Commercial General Liability Insurance, 
including Products and Completed Operations for all claims that might occur in 
carrying out the Agreement. Minimum coverage shall be $1,000,000 per 
occurrence, $1,000,000 general aggregate, combined single limit for bodily 
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injury, personal injury, and property damage. Such coverage shall be of the 
"occurrence" type form and shall include the employees of the A/E as insureds. 

I 0.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned, 
non-owned, and hired vehicles that are used in carrying out the Agreement. 
Minimum coverage shall be $1,000,000 per occurrence combined single limit for 
bodily injury and property damage. 

1 0.A.4) Provide an insurance certificate indicating the above Commercial Liability 
Insurance and property damage coverage, countersigned by an insurer licensed to 
do business in Wisconsin, covering and maintained for the period of the 
Agreement. Upon request by COUNTY, the insurance certificate is to be 
presented on or before execution of the Agreement. 

11. ARTICLE 11: MISCELLANEOUS PROVISIONS 

11.A. A/E warrants that it has complied with all necessary requirements to do business in the 
State of Wisconsin, that the persons executing this Agreement on its behalf are authorized 
to do so. 

11.B. Legal Relations. The A/E shall comply with and observe federal and state laws and 
regulations and local zoning ordinances applicable to this project and in effect on the date 
of this Agreement. 

11.C. Approvals or Inspections. None of the approvals or inspections performed by COUNTY 
shall be construed or implied to relieve the A/E from any duty or responsibility it has for 
its professional performance, unless COUNTY formally assumes such responsibility in 
writing from COUNTY so stating that the responsibility has been assumed. 

11.D. Successors, Subrogees and Assigns. COUNTY and A/E each bind themselves, their 
partners, successors, subrogees, assigns, and legal representatives to the other party to this 
Agreement and to the partners, successors, subrogees, assigns and legal representatives of 
such other party with respect to covenants of this Agreement. 

11.E. Claims. The A/E's project manager will meet with COUNTY's Project Manager to 
attempt to resolve claims, disputes and other matters in question arising out of, or relating 
to, this Agreement or the breach thereof. Issues not settled are to be presented in writing 
to the COUNTY Assistant Public Works Director for review and resolution. The decision 
of the Assistant Public Works Director shall be final. Work shall progress during the 
period of any dispute or claim. Unless specifically agreed between the parties, venue will 
be in Dane County, Wisconsin. 

11.F. Amendment of Agreement. This Agreement may be amended in writing by both 
COUNTY and A/E. 

I l.G. It is expressly understood and agreed to by the parties hereto that in the event of any 
disagreement or controversy between the parties, Wisconsin law shall be controlling. 
Venue for any legal proceedings shall be in the Dane County Circuit Court. 

11.H. This Agreement is intended to be an agreement solely between the parties hereto and for 
their benefit only. No part of this Agreement shall be construed to add to, supplement, 
amend, abridge or repeal existing duties, rights, benefits or privileges of any third party or 
parties, including but not limited to employees of either of the parties. 

11.I. The entire agreement of the parties is contained herein and this Agreement supersedes any 
and all oral agreements and negotiations between the parties relating to the subject matter 
hereof. The parties expressly agree that this Agreement shall not be amended in any 
fashion except in writing, executed by both parties. 
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12. ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT 

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age, 
race, ethnicity, religion, color, gender, disability, marital status, sexual orientation, 
national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense 
force or any other reserve component of the military forces of the United States, or 
political beliefs against any person, whether a recipient of services (actual or potential) or 
an employee or applicant for employment. Such equal opportunity shall include but not be 
limited to the following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of compensation 
or level of service(s). A/E agrees to post in conspicuous places, available to all 
employees, service recipients and applicants for employment and services, notices setting 
forth the provisions of this paragraph. The listing of prohibited bases for discrimination 
shall not be construed to amend in any fashion state or federal law setting forth additional 
bases and exceptions shall be permitted only to the extent allowable in state or federal law. 

12.B. Civil Rights Compliance: 

I 2.B. l) If A/E has twenty (20) or more employees and receives $20,000 in annual 
contracts with COUNTY, the A/E shall submit to COUNTY a current Civil 
Rights Compliance Plan (CRC) for Meeting Equal Opportunity Requirements 
under Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation 
Act of 1973, Title VI and XVI of the Public Service Health Act, the Age 
Discrimination Act of 1975, the Omnibus Budget Reconciliation Act of 1981 and 
Americans with Disabilities Act (ADA) of 1990. A/E shall also file an 
Affirmative Action (AA) Plan with COUNTY in accordance with the 
requirements of Chapter 19 of the Dane County Code of Ordinances. A/E shall 
submit a copy of its discrimination complaint form with its CRC/ AA Plan. The 
CRC/ AA Plan must be submitted prior to the effective date of this Agreement 
and failure to do so by said date shall constitute grounds for immediate 
termination of this Agreement by COUNTY. If an approved plan has been 
received during the previous calendar year, a plan update is acceptable. The plan 
may cover a two-year period. If A/E has less than twenty (20) employees, but 
receives more than $20,000 from the COUNTY in annual contracts, it may be 
required to submit a CRC Action Plan to correct any problems discovered as the 
result of a complaint investigation or other Civil Rights Compliance monitoring 
efforts set forth herein below. If A/E submits a CRC/AA Plan to a Department of 
Workforce Development Division or to a Department of Health and Family 
Services Division that covers the services purchased by COUNTY, a verification 
of acceptance by the State of A/E's Plan is sufficient. 

12.B.2) A/E agrees to comply with the COUNTY's civil rights compliance policies and 
procedures. A/E agrees to comply with civil rights monitoring reviews 
performed by the COUNTY, including the examination of records and relevant 
files maintained by the A/E. A/E agrees to furnish all information and reports 
required by the COUNTY as they relate to affirmative action and non­
discrimination. A/E further agrees to cooperate with COUNTY in developing, 
implementing, and monitoring corrective action plans that result from any 
reviews. 

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E's designated Equal 
Opportunity Coordinator and the discrimination complaint process in 
conspicuous places available to applicants and clients of services, applicants for 
employment and employees. The complaint process will be according to 
COUNTY's policies and procedures and made available in languages and formats 
understandable to applicants, clients and employees. A/E shall supply to 
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COUNTY's Contract Compliance Officer upon request a summary document of 
all client complaints related to perceived discrimination in service delivery. 
These documents shall include names of the involved persons, nature of the 
complaints, and a description of any attempts made to achieve complaint 
resolution. 

12.B.4) A/E shall provide copies of all announcements of new employment opportunities 
to COUNTY's Contract Compliance Officer when such announcements are 
issued. 
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A'ITACHMENT A 

ARClllTECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT 

A/EI CONSULTANT AGREEMENT 

Date: 

Project No.: 319004 

Agreement No.: _______ _ 

THIS AGREEMENT is between Dimension IV Madison Design Group, hereinafter called "A/E", 
executing this Agreement, and JDR Engineering, Inc. hereinafter called the 
"Consultant". · 

WITNESSETH 

WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional services with 
a project, hereinafter named "Project", which is described as follows: 

Third & Fourth Floors Offices Remodel 

WHEREAS, the A/E deems it advisable to engage the services of a Consultant to furnish professional 
services in connection with this project, and 

.. ._ 

WHEREAS, the A/E and Consultant agree that the terms of the Agreement between COUNTY and the·· 
A/E also apply to this Agreement as though fully set forth and binding upon the Consultant, and 

WHEREAS, the Consultant agrees that in the event of conflict between the A/E's Agreement with 
COUNTY and the A/E's Agreement with the Consultant, the A/E's Agreement with COUNTY shall take 
precedence, and 

WHEREAS, the Consultant has signified willingness to furnish services for the A/E; 

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent agreements, 
the parties hereto agree as set forth in the Agreement between COUNTY and the A/E which are annexed 
hereto and made a part hereof. 

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement. 

Timothy Meeker 

Printed Name 

Senior Partner 

Title 

Providing the following services: 

'!J /u/ 1,, l '\ 
Date 

Plumbing, HVAC, Electrical and Fire Protection Enwieerlng 

Dimension IV Madison Design Group 

~/~' 
Si D 

A. James Gersich 

Printed Name 

Principal 

Title 
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