

**DANE COUNTY  
POLICY AND FISCAL NOTE**

<input checked="" type="checkbox"/> Original	<input type="checkbox"/> Update	Substitute No. _____
Sponsor: Paul Nelson		Resolution No. 2018 RES-579
Vote Required:		Ordinance Amendment No. _____
Majority	Two-Thirds <input checked="" type="checkbox"/>	

Title of Resolution or Ord. Amd.:

**AWARD OF CONTRACT FOR MENDOTA COUNTY PARK RETAINING WALL REPLACEMENT**

**Policy Analysis Statement:**

Brief Description of Proposal -  
 The Department of Public Works, Highway and Transportation reports the receipt of bids for Mendota County Park Retaining Wall Replacement, bid #318019. The low qualified bidder is Advanced Building Corporation. Total of contract is \$106,836.49.

Current Policy or Practice -  
 Projects of this amount require county board approval.

Impact of Adopting Proposal -  
 Project will move forward.

**Fiscal Estimate:**

<u>Fiscal Effect (check all that apply) -</u>	<u>Budget Effect (check all that apply)</u>
<input type="checkbox"/> No Fiscal Effect	<input type="checkbox"/> No Budget Effect
<input type="checkbox"/> Results in Revenue Increase	<input type="checkbox"/> Increases Rev. Budget
<input checked="" type="checkbox"/> Results in Expenditure Increase	<input checked="" type="checkbox"/> Increases Exp. Budget
<input type="checkbox"/> Results in Revenue Decrease	<input type="checkbox"/> Decreases Rev. Budget
<input type="checkbox"/> Results in Expenditure Decrease	<input checked="" type="checkbox"/> Decreases Exp. Budget
	<input type="checkbox"/> Increases Position Authority
	<input type="checkbox"/> Decreases Position Authority
	Note: if any budget effect, 2/3 vote is required

**Narrative/Assumptions about long range fiscal effect:**

**Expenditure/Revenue Changes:**

	Current Year		Annualized			Current Year		Annualized	
	Increase	Decrease	Increase	Decrease		Increase	Decrease	Increase	Decrease
Expenditures -					Revenues -				
Personal Services					County Taxes				
Operating Expenses					Federal				
Contractual Services					State				
Capital	\$106,836				Other				
<b>Total</b>	\$106,836	\$0	\$0	\$0	<b>Total</b>	\$0	\$0	\$0	\$0

**Personnel Impact/FTE Changes:**

**Prepared By:**

Agency: Dane County Public Works	Division: Engineering	Phone: 608-266-5953
Prepared by: Tyonna Listenbee	Date: 3/4/19	Phone: 608-266-4109
Reviewed by: Chuck Hicklin	Date: 3/4/19	