

Bid Waiver Form

Short Description of Goods/Services		Total Cost				
Vendor Name		MUNIS#	Req#			
Purchasing Officer		Date				
Department		Email				
Name Phone *A VENDOR QUOTE MUST BE ATTACHED TO THE WAIVER FOR APPROVAL*						
Provide a detailed description of the goods/services intended to be purchased:						
Provide a detailed description of the goods/services intended to be purchased.						



Bid Waiver Form

Revised 01/2025

Procurement Exception List						
☐ Emergency Procurement						
☐ Unique and specific technical qualifications are required						
☐ A special adaptation for a special purpose is required						
☐ A unique or opportune buying condition exists						
Only one vendor possesses the unique and singularly available ability to meet the Department's requirements						
Provide a detailed explanation as to why the competitive bidding (RFB/RFP) process cannot be used. Also						
provide a detailed justification in relation to the Procurement Exception(s) chosen:						
Bid Waiver Approval (For Purchasing Use Only)						
☐ Under \$45,000 (Controller)						
□ \$45,000+ (Personnel & Finance Committee)	Date Approved:					

Motz Enterprises, Inc.

3153 Madison Rd Cincinnati, OH 45209 (513) 772-6689 sean@flexamat.com www.flexamat.com



Estimate

ADDRESS

Dane County Highway

Department

2302 Fish Hatchery Road Madison, WI 53713-2495 SHIP TO

Dane County Highway

Department

2302 Fish Hatchery Road Madison, WI 53713-2495 **ESTIMATE** # 10981 **DATE** 04/29/2025

SALES REP

WI

ACTIVITY	QTY	RATE	AMOUNT
Flexamat Plus A concrete block mat with triple layered underlayment consisting of a leno weave over a permanent turf reinforcement mat (Recyclex TRM), and with a double net wood excelsior (Curlex II) base layer	22,506	3.50	78,771.00
Priced per square foot			
2:1 to 4:1 Slopes - 15,660 sf			
1.5:1 to 2:1 Slopes - 4,800 sf			
U-Anchors Flat-Top U-Anchor with 18" Legs	500	3.00	1,500.00
Cross Plate Percussion Anchors Anchor #3 - 3mm - 6' cable	500	20.00	10,000.00
Delivery Delivery Charge - rate needs to be confirmed at the time of shipment	5	1,900.00	9,500.00
*Late payments will have a finance charge of 1.5% per month annually added to invoices.	TAX (0.078)		99,771.00 0.00
Rough estimate - mat layout wasn't completed.	TOTAL		\$99,771.00

Accepted By Accepted Date