
Dane County Contract Cover Sheet 
Revised 0 /202  

Dept./Division Contract # 
  Admin will assign 

Vendor Name MUNIS # Type of Contract 

Brief Contract 
Title/Description 

Dane County Contract 
Intergovernmental 
County Lessee 
County Lessor 

Contract Term Purchase of Property 
Property Sale 

Contract 
Amount 

Grant 
Other 

Department Contact Information Vendor Contact Information 
Name Name 

Phone # Phone # 
Email Email 

Purchasing Officer 

Purchasing 
Authority 

$1 ,000 or under – Best Judgment (1 quote required) 
Between $1 ,000 – $ ,000 ($0 – $25,000 Public Works) (3 quotes required) 
Over $ ,000 ($25,000 Public Works) (Formal RFB/RFP required) RFB/RFP # 
Bid Waiver – $ ,000 or under ($25,000 or under Public Works) 
Bid Waiver – Over $ ,000 (N/A to Public Works) 

MUNIS 
Req. 

 Org:  Obj:  Proj: 
 Org:  Obj:  Proj: 

Year  Org:  Obj:  Proj: 

Budget Amendment 
A Budget Amendment has been requested via a Funds Transfer or Resolution. Upon addendum approval and 
budget amendment completion, the department shall update the requisition in MUNIS accordingly. 

Resolution 
Required if 

contract exceeds 
$100,000 

ontract does not exceed $100,000 

Contract exceeds $100,000 – resolution required. 
 A copy of the Resolution is attached to the contract cover sheet. 

Res # 
Year 

CONTRACT MODIFICATIONS – Standard Terms and Conditions 
 No modifications.  Modifications and reviewed by:  Non-standard Contract

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
APPROVAL APPROVAL – Contracts Exceeding $100,000 

Dept. Head / Authorized Designee Director of Administration Corporation Counsel 

APPROVAL – Internal Contract Review – Routed Electronically – Approvals Will Be Attached 
DOA: Date In: __________     Date Out: __________  Controller, Purchasing, Corp Counsel, Risk Management 

 

  # 

Highway
Village of Oregon 5904

Agreement for the reconstruction of CTH
CC/Jefferson Street & Alpine Parkway Intersection
in the Village of Oregon

03/05/26-12/31/26

$500,000

Tricia Rast
608.266.4065

rast@danecounty.gov

Hazel Schuster

Lauren Striegl
608.835.6285

lstriegl@oregonwi.gov

■

1314

2026

HWCONCAP 58149 500,000.00

■

■

394
2025

Rast, Tricia Digitally signed by Rast, Tricia 
Date: 2026.03.04 14:50:38 
-06'00'

16216

Res 394
significant

3/16/26

Slaven,
Shelby

Digitally signed by Slaven, 
Shelby
Date: 2026.03.18 
08:45:48 -05'00'



1

Goldade, Michelle

From: Goldade, Michelle
Sent: Monday, March 16, 2026 3:39 PM
To: Hicklin, Charles; Patten, Peter; Gault, David; Cotillier, Joshua
Cc: Oby, Joe
Subject: Contract #16216
Attachments: 16216.pdf

TrackingTracking: Recipient Read Response
Hicklin, Charles Read: 3/16/2026 3:42 PM Approve: 3/16/2026 3:43 PM
Patten, Peter Read: 3/16/2026 3:39 PM Approve: 3/16/2026 4:13 PM
Gault, David Read: 3/17/2026 3:29 PM Approve: 3/17/2026 3:31 PM
Cotillier, Joshua Read: 3/16/2026 4:06 PM Approve: 3/17/2026 7:56 AM
Oby, Joe

Please review the contract and indicate using the vote button above if you approve or disapprove of this contract.     
 
Contract #16216             
Department:  Highway 
Vendor:  Village of Oregon 
Contract Description:   Reconstruction of CTH CC/Jefferson Street & Alpine Parkway (Res 394) 
Contract Term:   3/5/26 – 12/31/26 
Contract Amount:  $500,000.00 
 
 
 

Michelle Goldade 
Administrative Manager 
Dane County Department of Administration 
Room 425, City-County Building 
210 Martin Luther King, Jr. Boulevard 
Madison, WI  53703 
PH: 608/266-4941 
Fax: 608/266-4425 
TDD:  Call WI Relay 711  

Please Note: I currently have a modified work schedule…I am in the office Mondays and Wednesdays and 
working remotely Tuesdays, Thursdays and Fridays.   

 

 

 
 



2025 RES-394 1 
 2 

AGREEMENT FOR THE RECONSTRUCTION OF CTH CC/JEFFERSON STREET 3 
AND ALPINE PARKWAY INTERSECTION IN THE VILLAGE OF OREGON 4 

 5 
The Dane County Highway & Transportation Department and representatives of the Village 6 
of Oregon have determined that the CTH CC/Jefferson St and Alpine Parkway intersection is 7 
in need of reconstruction which will require contributions from the Village of Oregon and 8 
Dane County.   9 
 10 
Funding for the construction of the project is to be accomplished in accordance with past 11 
policies of cost sharing on similar CTH projects. The County’s share shall not exceed $500,000. 12 
 13 
The department has funds available in account HWCONCAP-58149 for the project costs. 14 
 15 
NOW THEREFORE BE IT RESOLVED that the County Executive and the County Clerk be 16 
authorized and directed to execute this cost sharing agreement on behalf of Dane County with 17 
the Village of Oregon. 18 
 19 
BE IT FINALLY RESOLVED that any unexpended funds as of December 31, 2026, in the 20 
above-mentioned accounts be carried forward to 2027. 21 



16216









Attachment A 
Highway Policies: Joint Projects with Municipalities 

 
The following are Dane County's general policy for joint improvement projects on County Trunk 
Highways. It should be noted there will be no joint projects without prior County approval and funds 
budgeted by both units. Approval must be obtained for design and again for construction since separate 
budgets are involved. As part of the project review process, the County requests a copy of the 
municipality’s up-to-date land use and transportation plans (if available). The County is also interested in 
the aspects of the municipality’s plans (if available) that support bicycle, pedestrian, transit, and Traffic 
Demand Management (TDM) efforts to reduce automobile trips and congestion. 

Engineering 

The County will share one-half (1/2) of the engineering costs, design, and construction of all items in 
which the County participates. The maximum percentage for design and construction engineering costs 
as a percentage of actual total construction costs shall be 25% for road projects, 30% for bridge projects, 
and 35% for intersection/signal projects. Plans shall be approved by the County prior to letting and to 
any agreement for construction being signed. 

Right-of-way 

The County shall obtain, gain ownership, and assume all costs associated with roadway right-of-way only 
for projects where multi-jurisdictional control of adjoining property exists. Any further right-of-way 
required for municipal amenities such as turn lanes into commercial areas or sideroads, sidewalks, 
bicycle paths, additional lanes, or frontage roads shall be acquired by the municipality. The municipality 
shall acquire the needed right-of-way for the project if the municipality intends, through agreement 
with the County, to assume maintenance control of the County trunk after the improvement is 
completed. 

Curb & Gutter 

The County will share in the costs of curb and gutter construction. Cost participation is as follows: 

 The County will share in one-half (1/2) of the costs of curb and gutter construction required along 
the median areas in multi-lane facilities. 

 The County will share in one-half (1/2) of the costs of curb and gutter construction involved in a 
safety improvement project where the sole purpose of the curb and gutter is to assure proper 
channelizing of traffic. 

 The County will share in one-half (1/2) of the costs for isolated curb and gutter where the 
construction of the curb and gutter is exclusively for purposes of eliminating right-of-way 
purchases. 

 Where the Municipality has a curb and gutter assessment policy, the County will share in one-half 
(1/2) of the costs of the outside curb and gutter for those sections of curb and gutter that are not 
directly assessable to the adjacent property owner. The County will share in one-quarter (1/4) of 
the costs of outside curb and gutter for those sections of curb and gutter that are directly 
assessable to the property owner. The amount assessed to the property owner shall be credited 
equally to the local share provided by the County and Municipality. 



 The County will not share in the costs of outside curb and gutter where the municipality does not 
have curb and gutter assessment policy. 

 The Municipality shall be responsible for the future costs of the maintenance and repair of the 
curb and gutter. 

Sidewalk 

 Where the Municipality has a sidewalk assessment policy, the County will share in one-half (1/2) of 
the costs of the sidewalk construction where those sections of sidewalk are not directly assessable 
to the adjacent property owner. The County will share in 1/4 of the cost of sidewalk for those 
sections of sidewalk that are directly assessable to the property owner. The amount assessed to 
the property owner shall be credited equally to the local share provided by the County and the 
Municipality. 

 The County will not share in the costs of sidewalk where the municipality does not have a sidewalk 
assessment. 

 The Municipality shall be responsible for the future costs of the maintenance and repair of the 
sidewalk. 

Driveway Aprons 

The County will not share in the costs of concrete driveway apron construction. 

Bicycle Paths 

The County will share in one-half (1/2) of the costs of a widened roadway section that is available for 
bicycle use. "Off-road" bicycle paths may be funded by improvement project funds. Any cost sharing for 
“Off-road” bicycle paths, including overhead or tunnel road crossing within the right-of-way, will be 
determined on an individual basis. The Municipality shall be responsible for the future costs of 
maintenance and repair of the bicycle paths.  

Storm Sewers 

The County will share in one-half (1/2) the costs of all storm sewer and related structures associated 
with the project improvement. The County may share in the costs of the drainage structures or pipes 
associated with major municipal storm trunk sewer systems that pass through the project. The 
municipality may choose to relocate or enlarge their sewer system at the time the project is undertaken. 
Any cost sharing of this type will be determined on an individual basis.  

Sanitary Sewers and Water Mains 

The County will not share in the costs of adjusting, relocating, repairing, placing, or replacing any 
sanitary sewer or water main, or appurtenances within or adjacent to the improvement project.  

 

Bridges 



The County will share in one-half (1/2) the costs of any bridge widening or construction involved in the 
project. 

Road Lighting 

The County will not share in roadway lighting costs.  

Traffic Lights and Signing 

The County will assume the costs of highway signing, with the exception of parking or restrictive parking 
signs, for which the County will not share costs. The County will assume one-half (1/2) of all costs 
involved in traffic light installations, and will enter into contracts for their maintenance as long as signals 
are warranted per accepted engineering standards. 

Roadway Pavement, Grading, and Base 

The County will share in one-half (1/2) the costs associated with the pavement, grading, and base.  

Landscaping 

The County will share in one-half (1/2) the costs of general landscaping (seeding and sodding) within the 
right of way. Sodding costs assumed by the County will be limited to areas where it is intended to 
control erosion, or it is the only viable alternative for right-of-way restoration (areas where seed mulch 
won't suffice). Major plantings as requested by the municipality shall be at their expense.  

Pavement Marking 

The County will share in one-half (1/2) the costs of all original thermoplastic center line or lane 
markings. The County shall share in one-half (1/2) the costs of all original thermoplastic pedestrian 
markings. The Municipality shall be responsible for the future costs of maintenance and repair of the 
pedestrian markings.  

Jurisdictional Transfers 

The County shall consider a jurisdictional transfer where a roadway segment is improved to urban 
standards entirely within one municipality or where multi-jurisdictions can agree to maintain the 
segment. The County may determine not to participate in the project if a jurisdictional transfer cannot 
be achieved. 

Prior to actual commencement of construction, and after the project funds have been appropriated, 
formal contracts will be entered into by the County and municipality which will note all cost sharing 
items and the financial commitments of both parties for the joint improvement projects. 

This revised policy will take effect with the adoption of the 2000 budget and beyond. Projects budgeted 
prior (year 2000 budget) to adoption of the revised policy will not be altered. 

This policy was adopted by the Dane County Transportation Committee at its meeting on May 3, 1999. 
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Attachment C





2025 RES-394 1 
 2 

AGREEMENT FOR THE RECONSTRUCTION OF CTH CC/JEFFERSON STREET 3 
AND ALPINE PARKWAY INTERSECTION IN THE VILLAGE OF OREGON 4 

 5 
The Dane County Highway & Transportation Department and representatives of the Village 6 
of Oregon have determined that the CTH CC/Jefferson St and Alpine Parkway intersection is 7 
in need of reconstruction which will require contributions from the Village of Oregon and 8 
Dane County.   9 
 10 
Funding for the construction of the project is to be accomplished in accordance with past 11 
policies of cost sharing on similar CTH projects. The County’s share shall not exceed $500,000. 12 
 13 
The department has funds available in account HWCONCAP-58149 for the project costs. 14 
 15 
NOW THEREFORE BE IT RESOLVED that the County Executive and the County Clerk be 16 
authorized and directed to execute this cost sharing agreement on behalf of Dane County with 17 
the Village of Oregon. 18 
 19 
BE IT FINALLY RESOLVED that any unexpended funds as of December 31, 2026, in the 20 
above-mentioned accounts be carried forward to 2027. 21 



16216









Attachment A 
Highway Policies: Joint Projects with Municipalities 

 
The following are Dane County's general policy for joint improvement projects on County Trunk 
Highways. It should be noted there will be no joint projects without prior County approval and funds 
budgeted by both units. Approval must be obtained for design and again for construction since separate 
budgets are involved. As part of the project review process, the County requests a copy of the 
municipality’s up-to-date land use and transportation plans (if available). The County is also interested in 
the aspects of the municipality’s plans (if available) that support bicycle, pedestrian, transit, and Traffic 
Demand Management (TDM) efforts to reduce automobile trips and congestion. 

Engineering 

The County will share one-half (1/2) of the engineering costs, design, and construction of all items in 
which the County participates. The maximum percentage for design and construction engineering costs 
as a percentage of actual total construction costs shall be 25% for road projects, 30% for bridge projects, 
and 35% for intersection/signal projects. Plans shall be approved by the County prior to letting and to 
any agreement for construction being signed. 

Right-of-way 

The County shall obtain, gain ownership, and assume all costs associated with roadway right-of-way only 
for projects where multi-jurisdictional control of adjoining property exists. Any further right-of-way 
required for municipal amenities such as turn lanes into commercial areas or sideroads, sidewalks, 
bicycle paths, additional lanes, or frontage roads shall be acquired by the municipality. The municipality 
shall acquire the needed right-of-way for the project if the municipality intends, through agreement 
with the County, to assume maintenance control of the County trunk after the improvement is 
completed. 

Curb & Gutter 

The County will share in the costs of curb and gutter construction. Cost participation is as follows: 

 The County will share in one-half (1/2) of the costs of curb and gutter construction required along 
the median areas in multi-lane facilities. 

 The County will share in one-half (1/2) of the costs of curb and gutter construction involved in a 
safety improvement project where the sole purpose of the curb and gutter is to assure proper 
channelizing of traffic. 

 The County will share in one-half (1/2) of the costs for isolated curb and gutter where the 
construction of the curb and gutter is exclusively for purposes of eliminating right-of-way 
purchases. 

 Where the Municipality has a curb and gutter assessment policy, the County will share in one-half 
(1/2) of the costs of the outside curb and gutter for those sections of curb and gutter that are not 
directly assessable to the adjacent property owner. The County will share in one-quarter (1/4) of 
the costs of outside curb and gutter for those sections of curb and gutter that are directly 
assessable to the property owner. The amount assessed to the property owner shall be credited 
equally to the local share provided by the County and Municipality. 



 The County will not share in the costs of outside curb and gutter where the municipality does not 
have curb and gutter assessment policy. 

 The Municipality shall be responsible for the future costs of the maintenance and repair of the 
curb and gutter. 

Sidewalk 

 Where the Municipality has a sidewalk assessment policy, the County will share in one-half (1/2) of 
the costs of the sidewalk construction where those sections of sidewalk are not directly assessable 
to the adjacent property owner. The County will share in 1/4 of the cost of sidewalk for those 
sections of sidewalk that are directly assessable to the property owner. The amount assessed to 
the property owner shall be credited equally to the local share provided by the County and the 
Municipality. 

 The County will not share in the costs of sidewalk where the municipality does not have a sidewalk 
assessment. 

 The Municipality shall be responsible for the future costs of the maintenance and repair of the 
sidewalk. 

Driveway Aprons 

The County will not share in the costs of concrete driveway apron construction. 

Bicycle Paths 

The County will share in one-half (1/2) of the costs of a widened roadway section that is available for 
bicycle use. "Off-road" bicycle paths may be funded by improvement project funds. Any cost sharing for 
“Off-road” bicycle paths, including overhead or tunnel road crossing within the right-of-way, will be 
determined on an individual basis. The Municipality shall be responsible for the future costs of 
maintenance and repair of the bicycle paths.  

Storm Sewers 

The County will share in one-half (1/2) the costs of all storm sewer and related structures associated 
with the project improvement. The County may share in the costs of the drainage structures or pipes 
associated with major municipal storm trunk sewer systems that pass through the project. The 
municipality may choose to relocate or enlarge their sewer system at the time the project is undertaken. 
Any cost sharing of this type will be determined on an individual basis.  

Sanitary Sewers and Water Mains 

The County will not share in the costs of adjusting, relocating, repairing, placing, or replacing any 
sanitary sewer or water main, or appurtenances within or adjacent to the improvement project.  

 

Bridges 



The County will share in one-half (1/2) the costs of any bridge widening or construction involved in the 
project. 

Road Lighting 

The County will not share in roadway lighting costs.  

Traffic Lights and Signing 

The County will assume the costs of highway signing, with the exception of parking or restrictive parking 
signs, for which the County will not share costs. The County will assume one-half (1/2) of all costs 
involved in traffic light installations, and will enter into contracts for their maintenance as long as signals 
are warranted per accepted engineering standards. 

Roadway Pavement, Grading, and Base 

The County will share in one-half (1/2) the costs associated with the pavement, grading, and base.  

Landscaping 

The County will share in one-half (1/2) the costs of general landscaping (seeding and sodding) within the 
right of way. Sodding costs assumed by the County will be limited to areas where it is intended to 
control erosion, or it is the only viable alternative for right-of-way restoration (areas where seed mulch 
won't suffice). Major plantings as requested by the municipality shall be at their expense.  

Pavement Marking 

The County will share in one-half (1/2) the costs of all original thermoplastic center line or lane 
markings. The County shall share in one-half (1/2) the costs of all original thermoplastic pedestrian 
markings. The Municipality shall be responsible for the future costs of maintenance and repair of the 
pedestrian markings.  

Jurisdictional Transfers 

The County shall consider a jurisdictional transfer where a roadway segment is improved to urban 
standards entirely within one municipality or where multi-jurisdictions can agree to maintain the 
segment. The County may determine not to participate in the project if a jurisdictional transfer cannot 
be achieved. 

Prior to actual commencement of construction, and after the project funds have been appropriated, 
formal contracts will be entered into by the County and municipality which will note all cost sharing 
items and the financial commitments of both parties for the joint improvement projects. 

This revised policy will take effect with the adoption of the 2000 budget and beyond. Projects budgeted 
prior (year 2000 budget) to adoption of the revised policy will not be altered. 

This policy was adopted by the Dane County Transportation Committee at its meeting on May 3, 1999. 
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