

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44
- 45
- 46
- 47

AWARD OF CONTRACT FOR THE LUNNEY LAKE FARM COUNTY PARK BOAT LAUNCH & PARKING LOT IMPROVEMENTS AT 4286 LIBBY ROAD., MADISON, WI

The Department of Administration-Public Works Engineering Division reports the receipt of Bids for Lunney Lake Farm County Park Boat Launch & Parking Lot Improvements, 4286 Libby Road., Madison, WI; Project# 326004.

A complete tabulation is on file at the Department of Administration-Public Works Engineering Division.
The low qualified bidder is:

Poblocki Paving Corp
16363 W. Ryerson Road
New Berlin, WI 53151

Total: \$678,857.00

The Public Works staff finds the amount to be reasonable and recommends the Contract be awarded to Poblocki Paving Corp.

The budget for this project is insufficient to cover the cost. This resolution transfers funds within the capital budget to provide adequate funding. The term of the borrowing used to support this project will be 10 years.

NOW, THEREFORE, BE IT RESOLVED that the Contract be awarded to Poblocki Paving Corp in the amount of \$678,857.00;

BE IT FURTHER RESOLVED that CPLWRESC- 57781 “LUSSIER PARK ROAD STUDY” be decreased by \$97,000.00 and account CPLWRESC 57524 “WM G LUNNEY LAKE” be increased by \$97,000.00;

LEWSLUNY 57433 "FISH LAKE BOAT LAUNCH RELOCATE" be decreased by \$20,862.68 and account CPLWRESC 57524 "WM G LUNNEY LAKE" be increased by \$20,862.68;

LEWSLUNY 59052 PHEASANT BRANCH DEMO & RESTORE be decreased by \$100,301.24 and account CPLWRESC 57524 "WM G LUNNEY LAKE" be increased by \$100,301.24;

LEWSLUNY 57646 "ICE AGE TRAIL ACCESS & DEV" be decreased by \$200,000.00 and account CPLWRESC 57524 "WM G LUNNEY LAKE" be increased by \$200,000.00;

LEWSLUNY 58036 "PARK IMPROVEMENT PROJECTS" be decreased by \$108,000.00 and account CPLWRESC 57524 "WM G LUNNEY LAKE" be increased by \$108,000.00;

BE IT FURTHER RESOLVED that the County Executive and the County Clerk be authorized and directed to sign the Contract; and

BE IT FINALLY RESOLVED that the Department of Administration-Public Works Engineering Division be directed to ensure complete performance of the Contract.